THE CITY OF REDMOND
PUBLIC WORKS DEPARTMENT
Public Works Construction Engineering Division
15670 NE 85™ Street; Mail Stop: INPW
Redmond WA 98052

CityofRedmond (425) 556-2711 FAX (425) 556-2727
Project: 101017 / 05-SD-73 136""/Redmond Way Bypass and Stabilization
Project Manager:  Stephen Hitch / Dennis Brunelle
Phone: 425-556-2891 / 425-556-2724
Engineers Est.: $650,000 to $750,000
Plan Charge: $15.00
Issue Date: April 11, 2007
Opening Date: April 26, 2007

No. of Addendums: None
The work to be performed under this contract shall include:

Removal of 18” CMP, 18” HDPE, temporary storm bypass system, and catch basins

Installation of approximately 315 lineal feet of HDPE pipe and PVC pipe

Installation of a gabion outlet structure

Installation of a paved access road

Installation of two catch basins and associated piping

Filling in of approximately 276 lineal feet of stream channel with approximately 8,500 cubic yards of fill
Enhancement of approximately 161 feet of stream channel and the replanting of approximately 33,600
square feet of wetland and stream buffer.

Other work includes temporary traffic control, restoration of disturbed areas, temporary erosion / sedimentation
control, and removal of invasive plants.

Sealed bids for this project will be received by the City Clerk, Third Floor of the Redmond City Hall, 15670 NE 85"
Street, Redmond, Washington, until April 26, 2007 at 2:00pm. Proposals will then and there be opened and publicly
read. Any proposal received after the opening will not be considered.

All proposals must be accompanied by a bid proposal deposit in cash, certified check, cashier's check or surety bond
in an amount equal to five percent (5%) of the amount of bid proposal. Should the successful bidder fail to enter into
such contract and furnish satisfactory performance bond within the time stated in the specifications, the bid proposal
deposit shall be forfeited to the City of Redmond. The City of Redmond reserves the right to reject any or all bids and
to waive irregularities in the bid or in the bidding.

No bidder may withdraw his proposal after the hours set for the opening thereof, or before award of contract, unless
said award is delayed for a period exceeding forty-five (45) days.

Plan holders:
(Plan Centers are listed in italics)

1. McGraw Hill 3. Valley Plan Center
200 SW Michigan St Ste 100A 1819 S. Central, Suite 84
Seattle, WA 98106 Kent, WA 98032
206.378.4715 253.852.1090
206.378.4741 (f) 253.852.3424 (f)

2. McGraw Hill 4. Builder’s Exchange
4803 Pacific Highway E., Suite #3 2607 Wetmore Ave
Tacoma, WA 98424 Everett, WA 98201
253.941.9990 425.258.1303

253.922.3430 (f) 425.259.3832 (f)
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13. Rodarte Construcion Inc.
5. Inland NW AGC Po Box 1875
P O Box 3266 Auburn, WA 98071-1875
Spokane, WA 99220 253-939-0532
509.535.0391 253-939-0557(f)
509.535.3706 (f)
14. OMA Construction
6. Dennis R. Craig Construction, Inc. PO Box 3705
PO Box 595 Seattle, WA 98124
Redmond, WA 98073-0595 206-262-1721
425-882-2922 206-262-9107 (f)
425-881-0380 (f)
15. Oceanside Construction, Inc.

10.

11.

12.

Wilder Construction Company
1525 East Marine View Dr
Everett, WA 98201-1927
425-551-3100

425-551-3118 (f)

A-1 Landscaping & Construction
20607 SR 9 SE

Snohomish, WA 98296-8316
425-483-3840

425-489-0222 (f)

Westwater Construction Company
16209 SE 173" Place

Renton, WA 98058

425-277-3137

425-254-8920 (f)

Road Construction NW
PO Box 188

Renton, WA 98057
425-254-9999
425-254-1334(f)

Pacific Road & Bridge Company
PO Box 3393

Arlington, WA 98223
360-403-7565

360-403-0120(f)

Santana Trucking and Excavating, Inc.

23316 Redmond-Fall City Road 647
Redmond, WA 98053-8376
425-868-1111

425-868-1611(f)

Ste 145, PMB 763
1225 E. Sunset Dr
Bellingham, WA 98226
360-738-8454
360-738-8495 (f)
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